

Board of Commissioners: Denise Driehaus, Stephanie Summerow Dumas, Todd Portune County Administrator: Jeff Aluotto, County Administrator Director: Moira Weir General Information: (513) 946-1000 General Information TDD: (513) 946-1295 www.hcjfs.org

222 E. Central Parkway • Cincinnati, Ohio 45202 (513) 946-1408 • Fax: (513) 946-2384 E-mail: carsos01@jfs.hamilton-co.org

March 1, 2019

HCJFS REQUEST FOR PROPOSAL PLACEMENT MEDICAL SCREENINGS RFP SC01-19R

ADDENDUM 1

Section 2.0 – Provider Proposal – B. Proposal Organization currently reads:

A. Proposal Organization

Proposals must contain all the specified elements of information listed below *without exception*, including all subsections therein:

- Section 2.1 Cover Sheet
- Section 2.2 Service and Business Deliverables:
 - Section 2.2.1 Program Components
- Section 2.3 Budgets and Cost Considerations
- Section 2.4 Customer References
- Section 2.5 Personnel Qualifications
- Section 2.6 Reserved
- Section 2.7 Declaration of Property Tax Delinquency
- Section 2.8 Original Proposal Documents

Change to read:

B. Proposal Organization



Proposals must contain all the specified elements of information listed below without exception, including all subsections therein:

- Section 2.1 Cover Sheet
- Section 2.2 Service and Business Deliverables:
 - Section 2.2.1 Program Components
- Section 2.3 Budgets and Cost Considerations
- Section 2.4 Customer References
- Section 2.5 Personnel Qualifications
- Section 2.6 Financial Documentation
- Section 2.7 Declaration of Property Tax Delinquency
- Section 2.8 Original Proposal Documents



Remove Section 3.1 – Program Schedule in its entirety and replace with the following:

RFP Issued	February 15, 2019
RFP Conference	March 1, 2019
Deadline for Receiving Final RFP Questions	March 8, 2019
Deadline for Issuing Final RFP Answers	March 15, 2019
Deadline for Registering for the RFP Process	March 8, 2019
Deadline for Proposals Received by RFP Contact Person	March 29, 2019
Oral Presentation/Site Visits – if needed	Week of April 8, 2019
Anticipated Proposal Review Completed	Week of April 8, 2019
Anticipated Start Date	July 1, 2019

3.1 Program Schedule

ACTION ITEM

DELIVERY DATE

